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06 May 2026
The Civil Experts Pty Ltd 
Suite 2.01, Building G, 350 Parramatta Rd
Homebush West, NSW 2140
RE:  Hammond Canal Bridge - FRP Package
Dear,
LF Construction Services is pleased to submit our tender offer of the above-mentioned project. For a detailed breakdown of our offer please see the submission schedule attached. 
Our Lump Sum pricing for the scope is:
Four Hundred Thirty-Four Thousand Four Hundred Sixty-Two Dollars and Zero cents excluding GST ($434,462.000ex GST)
CLARIFICATION & EXCLUSIONS
STANDARD EXCLUSIONS
1. All surface water and groundwater management, dewatering, and disposal.
2. Disposal of any waste off-site.
3. Supply of any site amenities, including skip bins.
4. All latent conditions.
5. All asbestos-related items.
6. D&C responsibility.
7. Permits of any kind.
8. Allowances for delays caused by other trades or the Head Contractor.
9. Service locating, protection, relocation
10. Slip testing


PRELIMINARIES
11. Assumes Head Contractor will provide all site facilities and compounds.
12. Assumes Head Contractor will provide all traffic management and safety barriers.
13. Assumes Head Contractor will provide adequate access to the construction area.
14. Assumes Head Contractor will provide all surveys and survey setting out, including reports.
15. No allowances have been made for managing environmental permits and approvals.
16. Assumes that the head contractor will provide all geotechnical testing for the works.

DETAILED EXCLUSIONS & ASSUMPTIONS
Exclusions
17. All earthworks
18. Concrete supply 
19. Supply of grout
20. Supply of Steel reinforcement, mesh 
21. Supply of elastomeric bearing
22. Curing compounds
23. Debonding materials
24. Joint materials and dowels
25. Placement and compaction of sub-base (FCR)
26. Demolition or removal of any existing concrete structures
27. Establishment and ongoing maintenance of a concrete washout area
28. Silica bins
29. Slurry disposal
30. All cranage
31. Supply of concrete pump


Assumptions
32. Assumes both side of the bridge will be available to work with at the same time.
33. Assumes both abutments can be poured at the same time.
34. Assumes all wing walls can be poured at the same time.
35. Allows to increase overall deck width and abutment width by 1000mm for concrete traffic barriers.
36. Assumes Item 7.2.2.3 Bridge deck drainage system to be PVC pipe fixed to the super T flanges and less than 300mm diameter in pipe size. This will be installed prior to the beams being lifted into place.
37. Assumes 6 no. unit of Precast Parapet Barriers on each side of the bridge, with 2 no. of cast in anchors on each unit
38. Allows for 6 week hire of access scaffolding for the bridge girder installation
39. Allows for 6 weeks hire of temporary walkways for the bridge girder installation
40. We have provided rates for weekly hire of the access scaffolding and temporary walkways, if hire period of over 6 weeks is required.
41. Assumes cranage will be provided by the client for installation and removal of temporary walkway, reinforcement placement onto the super Ts to construct bridge deck and parapet installation.
42. We have noted discrepancy in quantities from our take off and the pricing schedule. We have updated the submission schedule and highlighted our changes in quantities.
43. We have added diaphragm beams at the abutment, which is missing from the pricing schedule.
44. Allows for install of precast parapets barriers only, supply & cranage by other.
45. We have provided optional rate for installation of sacrificial ply sheets for the Super-T girders.
Inclusions
46. Supply, installation, and removal of formwork 
47. Placement of concrete

48. Installation of reinforcement, mesh, and dowels
49. Curing using curing compounds
50. Assistance with the Installation of Super-T girders, 4 man crew to assist Head Contractor cranage crew and riggers for one shift.
51. Installation of elastomeric bearings
52. Installation of Expansion joints to bridge deck and approach slab. This item is budgetary only pending a system to be nominated by the designer.
53. Class 2 finish
54. Installation of precast parapet barriers
55. Light broom finish for the concrete bridge deck, all other architectural finishes such as honing etc. are excluded

This quotation is valid for 30 days from the date of submission. If you have any further queries relating to this quotation, please call to discuss. We trust that this meets with your approval, and we would welcome the opportunity to discuss the project further.


Yours sincerely,



Liam Fitzgerald
Managing Director
LF Construction Services Pty Ltd
P: 0404 996 250
E: liam.fitzgerald@lfcs.com.au
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